
Statement of Work  
 
Period of Performance:  February 7, 2011 to July 7, 2011 
 
The assistance is needed from an individual who has direct experience with both the ERC 
program requirements and the SBIR program requirements and will not require a learning 
curve to be effective in performing the required services.     
 
 SCOPE OF WORK 
 
TASK 1  Proposal Review Panel :  (6 to 8weeks) 
This task shall include: 

(1) Developing  a list of proposals by category and corresponding ERC;  
(2) Working with the Lead ERC Program Directors (PDs) to develop lists of 

reviewers for the proposals from prior site visit teams and prior SBIR reviewers 
for each of the submitting ERCs;  

(3) Contacting reviewers and seeking their acceptance to serve as reviewer; 
(4) Working with ERC support staff to send proposals out for review;  
(5) Recommending and forming, upon NSF approval, a panel of experts in 

innovation partnerships who will serve on a  panel that will meet during the first 
week of April;  

 
TASK 2  Processing proposals for award and declination:  (~4 months) 
This task shall include: 

(1) Meeting with ERC and EEC staff to determine a set of proposed awardees;  
(2) Assisting in preparing the review analyses for the prospective awardees and 

forwarding actions to the Division of Grants & Agreement by June 15,  2011; and  
(3) Preparing declinations for proposals submitted to this special competition; all 

declinations are to be completed by July 7, 2010.   

 
DELIVERABLES TO NSF:   
 
TASK 1:  . 
The relevant deliverables are  

(a) List of proposals by category and ERC at week 1;   
(b) A recommendation for how to sort the proposals among the panels,  
(c) A list of the reviewers confirmed to serve on each panel.  

 
TASK 2:   
The relevant deliverables are: 

(a) Draft Program Director award recommendations completed by June 15, 2011. 
(b) Draft Program Director declination competed by July 7, 2011.  
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