

New Contract Opportunities- FY 2014
(Updated 4/11/14)

Small Business Point of Contact
Barbara Mitchell (703) 292-7349

Expected Dollar Range
1 = \$100,000 to \$1,000,000
2 = \$1,000,001 to \$5,000,000
3 = Over \$5,000,000

<u>Title of Requirement</u>	<u>Requirement Description</u>	<u>Competitive</u>	<u>Expected Dollar Range</u>	<u>Release QTR</u>	<u>Small Business Program</u>
R&D for SEI publications	Publications for Science and Engineering Indicators (SEI)	TBD	1	TBD	TBD
HBCU-UP Program Evaluation	Implementing an HBCU-UP Program Evaluation	TBD	2	TBD	TBD
Program Evaluation: ATE (Advanced Technological Education) program	Mixed method evaluation design (with emphases on implementation and impact) that includes the use of extant data	Yes	3	TBD	TBD
Program Evaluation TUES or WIDER	Mixed method evaluation design (with emphases on R&D implementation and impact) that includes the use of extant data	Yes	3	TBD	TBD
GRFP Longitudinal Study	A new long-term study of the GRFP Fellows requires a contractor to survey former GRFP Fellows and compare data gathered to that of a comparison group selected from NDSES data. Requires contractor with depth in survey design, execution, and statistical analysis.	Yes	2	TBD	TBD
DRL Evaluation	Evaluation of resource networks	Yes	1	TBD	TBD
Joint NSF/DoEd Survey Development: Post-secondary Faculty Survey	Phase 1 - Analytic review of existing survey, data, and uses to inform development/revision	Yes	1	TBD	TBD
NSF Performance Goal: Portfolio Analysis - Investments in Undergraduate STEM Education	Conceptualization and execution of portfolio analysis of NSF's investments in Undergraduate STEM Education using innovative ways to mine extant data (Big Data)	Yes	2	TBD	TBD
Recompetition of the GRFP Support contract	Now in option year 1, the ASEE provides support for the GRF program for the review process and in hosting the public website. It will be recompeted in FY 14 so that a new (or the same) contractor will be in place by December 3, 2014.	Yes	2	3	TBD
Pilot Demonstration Study - REU tracking	Pilot recommendations from the REU tracking study	No	1	3	TBD
Award Expenditure Transactional Testing	Verifying that the \$6+ B disbursed to grantees each FY were properly used. QUOTES ARE CURRENTLY BEING EVALUATED	Yes	1	1	TBD

New Contract Opportunities- FY 2014
(Updated 4/11/14)

Small Business Point of Contact
Barbara Mitchell (703) 292-7349

Expected Dollar Range
1 = \$100,000 to \$1,000,000
2 = \$1,000,001 to \$5,000,000
3 = Over \$5,000,000

<u>Title of Requirement</u>	<u>Requirement Description</u>	<u>Competitive</u>	<u>Expected Dollar Range</u>	<u>Release QTR</u>	<u>Small Business Program</u>
Proposal processing unit (PPU) and Print Shop 8A HAS BEEN SELECTED	This contract is for onsite support of the Proposal Processing Unit and Print shop on P1. The contract will be recompeted during FY2014.	Yes	1	1	8(a)
Meeting and Event consolidated services AWARDED	This is a new planned procurement activity that will consolidate seven vendor support activities into one more efficient contract for all MEM contract support.	Yes	3	1	SB
DAS Technology Support	System administrator services to provide technology support to DAS; including Vbrick, technical support for PPU/Print Shop/etc. This contract will be recompeted during FY2014.	Yes	1	2	TBD
Business intelligence/ data warehouse/ analytics AWARDED	New contract AWARDED 1/10/14	Yes	3	4	SB
Legacy Equip. Maint.	Legacy Equip. Maint.	Yes	1	4	TBD
Symantec Netbackup	Symantec equip. renewal	Yes	1	3	TBD
Cisco Smartnet Maint	Maint. For Cisco equipment	Yes	1	3	TBD
Virtualized applications	Virtualized applications	Yes	1	3	TBD
Integrate R.Gov Infrastructure	Integrate R.Gov Infrastructure	Yes	1	3	TBD
Enhance VDI	Enhance VDI	Yes	1	3	TBD
Pilot Virtual Desktop	Pilot Virtual Desktop	Yes	1	3	TBD
Oracle database replacement	Replace Oracle M5000 servers with ETL Server, Tool and DB	Yes	1	3	TBD
Pilot Cloud virtual servers	TBD	Yes	1	3	TBD
Complete Storage Consolidation	Complete Storage Consolidation	Yes	1	3	TBD
VOIP Pilot	TBD	Yes	2	4	TBD
Upgrade Firewalls	Upgrade Firewalls	Yes	1	3	TBD
Refresh Network Core	Refresh Network Core	Yes	2	3	TBD
Infoblox(DNS/DHCP)	DNS/DHCP HW	Yes	1	3	TBD
Invenia	Purchase IT security tool, Invenia	Yes	1	3	TBD
Disaster Recovery capabilities	Purchase hardware and services to support enhanced DR activities	Yes	1	3	TBD
Proposal data archival	Purchase hardware and tools to support proposal archival project	Yes	1	3	TBD
Furniture and Equipment	Systems and Office Furniture	TBD	3	3	TBD

New Contract Opportunities- FY 2014
(Updated 4/11/14)

Small Business Point of Contact
Barbara Mitchell (703) 292-7349

Expected Dollar Range
1 = \$100,000 to \$1,000,000
2 = \$1,000,001 to \$5,000,000
3 = Over \$5,000,000

<u>Title of Requirement</u>	<u>Requirement Description</u>	<u>Competitive</u>	<u>Expected Dollar Range</u>	<u>Release QTR</u>	<u>Small Business Program</u>
Furniture and Equipment	File Systems and Storage	TBD	2	4	TBD
Furniture and Equipment	Loose Furniture	TBD	3	4	TBD
Diverse Routing	Lease Data and Internet Routes (including installation)	TBD	1	4	TBD
Furniture and Equipment	Multi-Function Printers	TBD	2	3	TBD
Evaluation Implementation for Secure and Trustworthy Cyberspace (SaTC)	Evaluation Implementation for Secure and Trustworthy Cyberspace (SaTC)	Yes	1	3	TBD
Evaluation Implementation for Cyber-enabled Materials, Manufacturing, and Smart Systems (CEMMSS)	Evaluation Implementation for Cyber-enabled Materials, Manufacturing, and Smart Systems (CEMMSS)	Yes	1	3	TBD
Graduate Student & Postdoctorate Survey (GSS): 2014-2017	Graduate Student & Postdoctorate Survey (GSS): 2014-2017 CURRENTLY EVALUATING PROPOSALS	Yes	3	2	TBD
2015 National Survey of College Graduates	2015 National Survey of College Graduates	TBD	3	1	TBD
Higher Education R&D/FFRDC Surveys	Issue contract for fielding 2014, 2015, 2016, 2017 survey cycles CURRENTLY EVALUATING PROPOSALS	Yes	2	2	TBD
Bibliometric data for SEI 2016	Acquire access to and analyze data publications data	Yes	3	4	TBD