

**New Contract Opportunities - FY2016**

(Updated 5/25/16)

Small Business Point of Contact  
Barbara Mitchell (703) 292-7349

Expected Dollar Range  
1 = \$100,000 to \$1,000,000  
2 = \$1,000,001 to \$5,000,000  
3 = Over \$5,000,000

<u>Title of Requirement</u>	<u>Requirement Description</u>	<u>Competitive</u>	<u>Expected Dollar Range</u>	<u>FY Release QTR</u>	<u>Small Business Program</u>
Award Monitoring and Oversight Support Services (AMOSS) <b>AWARDED</b>	Cross divisional post-award monitoring services. This contract supports NSF's annual risk assessment, post-award monitoring and oversight (including advanced monitoring, large facility business systems reviews), contract close-out, and NSF outreach activities/materials.	Yes	3	1st Qtr	Other
Monitoring System for the CyberCorps: Scholarship for Service (SFS) Program	Developing a monitoring system for the SFS program	Yes	2	1st Qtr	TBD
Program Evaluation of the STEM+C Program	STEM+C Program Evaluation <b>CANCELLED</b>	Yes	2	3rd Qtr	TBD
Program Evaluation of the ECR Program	EHR Core Research (ECR) Program Evaluation <b>CANCELLED</b>	TBD	2	3rd Qtr	TBD
IUSE:EHR Evaluation of Institutional Transformation	Evaluation of the impact of IUSE:EHR and predecessor programs on institutional transformation. <b>CANCELLED</b>	Yes	2	2nd Qtr	TBD
Evaluation of Impact of Federal STEM Education 5-Year Strategic Plan	Evaluation of impact of federal STEM education 5-year strategic plan on undergraduate education across all federal agencies <b>CANCELLED</b>	Yes	2	2nd Qtr	TBD
Feasibility study for a targeted evaluation of Noyce Scholarship Program outcomes	Study to explore the feasibility of evaluating the Noyce Scholarship Program outcomes <b>CANCELLED</b>	Yes	1	3rd Qtr	TBD
Program Evaluation of the ADVANCE Program	Designing and implementing a program evaluation of the ADVANCE program <b>CANCELLED</b>	Yes	2	2nd Qtr	TBD

<u>Title of Requirement</u>	<u>Requirement Description</u>	<u>Competitive</u>	<u>Expected Dollar Range</u>	<u>FY Release QTR</u>	<u>Small Business Program</u>
Monitoring System for the ADVANCE Program	Developing a monitoring system for the ADVANCE program <b>CANCELLED</b>	Yes	1	2nd Qtr	TBD
Program Evaluation of the CREST Program	Designing and implementing a program evaluation of the CREST program <b>CANCELLED</b>	Yes	2	2nd Qtr	TBD
Program Evaluation of the HBCU-UP Program	Designing and implementing a program evaluation of the HBCU-UP program <b>CANCELLED</b>	Yes	2	2nd Qtr	TBD
Program Evaluation of the LSAMP Program	Designing and implementing a program evaluation of the LSAMP program	Yes	2	2nd Qtr	TBD
Operational and Technical Information Support for the Presidential Awards for Excellence in Mathematics and Science Teaching (PAEMST) Program	The purpose of the acquisition will be to provide the Presidential Awards for Excellence in Mathematics and Science Teaching program with the operational and technical support needed to identify, recruit, recognize and engage excellent science and mathematics teachers.	TBD	3	3rd Qtr	TBD
Sponsorship for the BIO International Convention	Sponsorship for the BIO International Convention	No	1	2nd Qtr	TBD
Audit of SBIR/STTR Phase II Companies	Audit of SBIR/STTR Phase II Companies by Certified Public Accountants	TBD	1	TBD	TBD
Fuel Purchase	USAP Bulk Fuel Procurement (Fuel is currently procured through DLA. In the possible though unlikely event that fuel would need to be procured through NSF, a new contract would need to be let. This row reflects acquisition details to account for that contingency.)	Yes	3	TBD	TBD
Federal Occupational Health Services	Ad hoc medical advice/consultation, Polar Medical Officer, and support for Medical Review Panel	No	1	TBD	TBD

<u>Title of Requirement</u>	<u>Requirement Description</u>	<u>Competitive</u>	<u>Expected Dollar Range</u>	<u>FY Release QTR</u>	<u>Small Business Program</u>
JASONS letter study of AST Divestment	Additional small studies by the JASONS (intelligence community advisory committee) on divestment issues in AST (Division of Astronomical Sciences)	No	1	TBD	Other
2017-2019 Survey of Doctorate Recipients (SDR)	2017-2019 Survey of Doctorate Recipients (SDR)	Yes	3	3rd Qtr	TBD
2017-2019 Survey of Earned Doctorates (SED)	Survey Cycles 2017-2019 for the SED	Yes	3	1st Qtr	TBD
HRS Data/Survey Service Contract	Data quality and data standards for program surveys	Yes	2	2nd Qtr	TBD
NCSES Data System Support Contract	NCSES data system and SESTAT development and operations	Yes	3	TBD	TBD
NCSES Composition, Graphics and visualization	NCSES composition, design and visualization services	Yes	2	3rd Qtr	TBD
NCSES Editing and composition	NCSES editing and composition	Yes	1	2nd Qtr	TBD
SEI Task Order Contract	BPA for analytic and technical support Science & Engineering Indicators and other NCSES work	Yes	3	3rd Qtr	TBD
Copier maintenance <b>AWARDED</b>	Copier maintenance and support services	Yes	1	1st Qtr	Other
Library Subscriptions (IAA)	Funding to access Periodicals, eBook Purchases, OCLC access, Cataloging and Inter-Library Loan, LOC services - FEDLINK Services	No	1	N/A	Other
Systems furniture Installation	Systems furniture Installation, inventory, and warehouse services	Yes	1	1st Qtr	Other
Adobe Cold Fusion	Adobe Cold Fusion Licenses	Yes	1	3rd Qtr	Other

<u>Title of Requirement</u>	<u>Requirement Description</u>	<u>Competitive</u>	<u>Expected Dollar Range</u>	<u>FY Release QTR</u>	<u>Small Business Program</u>
Rational Tool Suite Transition	Improve or replace hosting for Rational Tool Suite	Yes	1	3rd Qtr	TBD
Sybase & Powerbuilder	Sybase & Powerbuilder Renewal	Yes	1	3rd Qtr	TBD
Symantec NetBackup	Symantec NetBackup renewal <b>Posted to NASA SEWP, evaluating quotes</b>	Yes	1	3rd Qtr	TBD
CISCO Smartnet	CISCO Smartnet Maintenance	Yes	1	3rd Qtr	TBD
BMC Performance Management Tool	BMC Performance Management Tool Renewal	Yes	1	3rd Qtr	TBD
IBM Rational SW Tools	IBM Rational SW Tools Renewal	Yes	1	3rd Qtr	TBD
Oracle Legacy Maintenance (new servers)	Oracle after warranty maintenance	Yes	1	3rd Qtr	TBD
HP Autonomy MediaBin/OD,CMS & IDOL	HP MediaBin/OD, CMS, IDOL renewal	Yes	1	1st Qtr	TBD
McAfee Total Protection	McAfee Total Protection Renewal	Yes	1	3rd Qtr	TBD
FireEye Device	Series upgrading of Fire Eye devices for malware detection	Yes	1	3rd Qtr	TBD
DLP Perimeter	Data Loss Prevention platform	Yes	1	3rd Qtr	TBD
Performance tools	Analyze performance load and troubleshooting tools to better fit NSF's needs.	Yes	1	3rd Qtr	TBD

<u>Title of Requirement</u>	<u>Requirement Description</u>	<u>Competitive</u>	<u>Expected Dollar Range</u>	<u>FY Release QTR</u>	<u>Small Business Program</u>
Cloud Virtual Servers/Storage	Effort is to move data to virtual servers and storage in the cloud.	Yes	1	2nd Qtr	8(a)
Webex Services	Webex Services renewal	Yes	1	2nd Qtr	TBD
Web Support Contract <b>AWARDED</b>	Web Support Contract (Unissant Recompete)	TBD	1	3rd Qtr	TBD
Siebel CRM	Siebel CRM Renewal	Yes	1	2nd Qtr	Other
Microsoft Enterprise Agreement	Microsoft Enterp. Agreement Renewal	No	2	3rd Qtr	Other
Siemens HiCom PBX etc.	Siemens HiCom Sys. Renewal	Yes	1	3rd Qtr	TBD
Oracle Database Enterprise	Oracle Database Enterprise Renewal-	Yes	1	2nd Qtr	TBD
SAS Prod, Dev, Test	SAS Prod, Dev, Test License Renewal	Yes	1	3rd Qtr	Other
IT Basic Purchase Agreement	Information Technology support services for NSF	Yes	3	3rd Qtr or 4 <sup>th</sup> Qtr	TBD
Furniture and Equipment <b>AWARDED</b>	Workspace Furniture	No	3	1st Qtr	8(a) ANC
Furniture and Equipment <b>AWARDED</b>	File Systems and Storage	No	2	2nd Qtr	8(a) ANC
Technology - Data and Network Equipment	CER 2 post racks and cable management	Yes	1	1st Qtr	TBD

<b><u>Title of Requirement</u></b>	<b><u>Requirement Description</u></b>	<b><u>Competitive</u></b>	<b><u>Expected Dollar Range</u></b>	<b><u>FY Release QTR</u></b>	<b><u>Small Business Program</u></b>
Technology - Data and Network Equipment	Computer Room/CER Switches	Yes	2	2nd Qtr	TBD
Technology - Voice Communications	Analog Phone Services	Yes	1	3rd Qtr	TBD
Technology - Data and Network Equipment	Computer Room Relocation Services	Yes	2	3rd Qtr	TBD
Technology - Data and Network Equipment	Leased Computer Room Equipment	Yes	1	3rd Qtr	TBD
Technology - Electronic Security	Security System Integrator	Yes	2	1st Qtr	TBD
Employee Assistance Program	Short-term counseling and referral services for work-related and personal issues including emotional or relationship concerns, work-related stress or conflicts, alcohol and substance addiction, and other career/life balance issues.	Yes	1	2nd Qtr	TBD
LRO Support <b>AWARDED</b>	Perform legal research and analysis and provide advice to NSF management on matters relating to labor relations and bargaining unit issues at NSF, including developing options, strategies and recommendations; assist with negotiations.	No	1	1st Qtr	8(a)
Strategic Human Capital Support	Support for planning and accountability (including diversity and inclusion), training needs assessment and development of courses or on-line materials, facilitation capabilities, program management training, and executive development. May include human capital functional support for development of dashboard and business intelligence tools. <b>POSTPONED UNTIL FY18</b>	Yes	2	3rd Qtr	TBD
Facilitation	Support for NSF's facilitation needs, relating to issues including employee engagement, workforce restructuring, and strategic planning.	TBD	1	1st Qtr	TBD